
JUNE 2002 ENGINEERING AND RELATED SERVICES SOLICITATION                                                                           SOLICITATION CONCLUDED:  June 12, 2002
DUE DATE D2/BOA:  June 21, 2002

A = Estimated Consultant Contract cost < $100,000
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000 Tied on one contract
C = Local Unit of Government Selects Consultant **Open to all firms
D = Estimated Consultant Contract cost > $1,000,000

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation.  They are current at the time of Internet publication 
but are subject to change.  Click on the PROJECT ID for more detail.

ANTICIPATED
ANTICIPATED ANTICIPATED ANTICIPATED PROJECT LOCAL

DISTRICT & CONSTRUCTION SELECTION PROJECT COMPLETION DBE GOAL ? SELECTION? CONTACT
SOLICITATION # PROJECT ID COST DATE START DATE DATE (Yes or No) (Yes or No) PERSON TELEPHONE #

DISTRICT 1
D1 1B 2003-01-02** N/A 1-Jul-02 1-Aug-02 30-Jun-04 Yes No Jay Obenberger 608.243.3379
D1 2B 2003-01-03** N/A 1-Jul-02 1-Aug-02 30-Jun-04 Yes No Graham Heitz 608.246.3818
D1 3B 2003-01-13** N/A 1-Jul-02 1-Aug-02 30-Jun-04 Yes No Brett Wallace 608.242.8021
D1 4B 2003-01-14** N/A 1-Jul-02 1-Aug-02 30-Jun-04 Yes No Brett Wallace 608.242.8021
D1 5B 0617-01-14** N/A 1-Jul-02 1-Aug-02 30-Jun-04 Yes No Brett Wallace 608.242.8021
D1 6B 0601-01-40** N/A 1-Aug-02 1-Sep-02 30-Aug-03 Yes No Brett Wallace 608.242.8021

DISTRICT 2
D2 1B 1060-05-06 30,000,000$           27-Jun-02 2-Sep-02 2-Sep-03 No No D. Nguyen 262.548.6725
D2 2B 1090-17-01 9,000,000$             1-Jul-02 1-Aug-02 1-Jul-05 Yes No D. Dembowski 414.303.2391

DISTRICT 5
D5 1A 1000-45-10** N/A 15-Jun-02 1-Aug-02 1-Jul-04 No No Bob Swartz 608.789.4611
D5 2A 5200-07-02** N/A 15-Jun-02 1-Aug-02 1-Jul-04 No No Bob Swartz 608.789.4611

DISTRICT 8
D8 1C 8360-01-00 140,000$                1-Jul-02 12-Aug-02 1-Mar-03 No Yes Julie Peterson 715.488.2735
D8 1A 1180-42-00** N/A 1-Jul-02 3-Sep-02 1-Jun-03 Yes No Mary Jorgenson 715.392.7882

D8 1A 1180-45-00** N/A 1-Jul-02 3-Sep-02 1-Jun-03 Yes No Mary Jorgenson 715.392.7882

DISTRICT 2 AND BUREAU OF AERONAUTICS
D2 1B 1410-03-01 5,800,000$             Jul-02 Sep-02 May-06 Yes No Aziz Aleiow 262.548.6430 
BOA 1B 0766-54-08 N/A Jul-02 Sep-02 May-06 Yes No John Espie 608.267.3621
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TRANSPORTATION DISTRICT 1 
 
Scope of Service Narratives: 
 
Both solicitation numbers open to all consultants 
D1  1B D1  2B   
Project ID: 2003-01-02 Project ID: 2003-01-03 
Corridor Management Services Contract (Planning) Corridor Management Services Contract (Traffic) 
Two specialty master contracts 
 
The Madison Transportation District is soliciting for two specialty master contracts for Intelligent 
Transportation System (ITS)/Traffic and corridor planning services to start in July 2002, to assist the District 
Systems Planning and Operations business area.  Each specialty master contract will be for $400,000. 
 
Proposed activities/tasks for specialty master contracts are: 
 

• Design ITS elements into traditional roadway projects 
• Create ITS Project Architectures to meet FHWA Architecture requirements 
• Assist in the review, update, and follow through of a Regional Architecture 
• Identify space requirements for various activities related to day-to-day operations of transportations 

systems. 
• Assist the Department in developing Request for Proposals for various ITS projects 
• Assist the Department in developing Request for Proposals for Public/ Private Partnerships 
• Create traffic simulation models (ex. CORSIM, SYNCHRO, VISSIM, PARAMICS) 
• Create training materials for the use of (ex. CORSIM SYNCHRO, VISSIM, PARAMICS) 
• Teach training class(es) on the use of (ex. CORSIM, SYNCHRO, VISSIM, PARAMICS) 
• Review and evaluate Traffic Impact Analysis (TIA’s) performed by others  
• Perform traffic turning movement count data collection studies 
• Perform spot speed data collection studies 
• Develop signals timing plans 
• Develop signal-timing plans for closed loop signal systems 
• Design traffic signals (may include: plan sheet, operation sheet, estimated quantities sheet, special 

provisions, estimated project cost) 
• Design highway lighting (may include: plan sheet, operation sheet, estimated quantities sheet, special 

provisions, estimated project cost) 
• Perform traffic studies (ex. signal warrant analysis, multi-way stop warrant analysis, crash analysis) 
• Provide GIS support 
• Provide access control platting and inventory services 
• Convert existing access data into new database 
• Enter data into access database 
• Provide incident management related support 
• Provide incident management related training 

 
For more information please contact: 
Jay Obenberger at 608.243.3379 
Corridor Management Services Contract (Planning) Project I.D. 2003-01-02 
 
Graham Heitz at 608.246.3818 
Corridor Management Services Contract (Traffic) Project I.D. 2003-01-03 
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TRANSPORTATION DISTRICT 1 (cont.) 
 
Scope of Service Narratives: 
 
Both solicitation numbers open to all consultants 
D1  3B D1  4B 
Project ID: 2003-01-13 Project ID: 2003-01-14 
2-Specialty Master Contracts  
Technical Services Section, Survey Unit 
 
The Madison Transportation District (DTD-1) is soliciting for 2 specialty master contracts. The work 
done under these contracts will consist primarily of completing Certified Surveys for District One’s 
excess land sales.   
Work includes: 

• research,  
• staking,  
• drafting,  
• recording,  
• stamping and  
• any other incidentals necessary to complete a Certified Survey Map (C.S.M.)   

 
Additional work done under this contract will consist of providing section corner location services.   
 
Work may include research, location/verification of existing section corners, establishing new section 
corners, recording, stamping and any other documentation necessary to complete the work.   
Contract work must be performed by a registered land surveyor. 
 
Contact Person:  Brett Wallace  608.242.8021. 
 
 
Open to all consultants 
D1  5B 
Project ID: 0617-01-14 
2-Party Consultant Contract Narrative 
Technical Services Section, Materials Lab 
 
The work done under this contract will consist of assisting WisDOT personnel with the testing of 
construction materials in the District One (Madison) Materials Laboratory.  Additional work may also 
include District-wide pick-up and transportation of construction material samples.  Requirements 
include current certifications for Asphalt Tech 1, Aggregate Tech IPP and P.C.C. Compressive 
Strength Testing Certification.  
 
Contact Person:  Brett Wallace  608.242.8021. 
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TRANSPORTATION DISTRICT 1 (cont.) 
 
Open to all consultants 
D1  6B 
Project ID: 0601-01-40 
2-Party Consultant Contract 
Technical Services Section, Environmental Unit 
Stormwater Management Program 
 
The work done under this contract will consist of preparation of drainage system mapping and field 
screening stormwater outfalls for illicit discharges for WisDOT jurisdictional highways within the 
following communities:  Town of Blooming Grove, Town of Burke, Village of De Forest, City of 
Fitchburg, Village of McFarland, City of Madison, Town of Madison, City of Middleton, Town of 
Middleton, City of Monona, City of Sun Prairie, City of Verona, Town of Verona, Village of 
Waunakee, Town of Westport and Town of Windsor.  The work is required by and described in the 
Department of Transportation and the Department of Natural Resources Cooperative Agreement 
Attachment A4, Part IV(C)(1) and Part V(A). 
 
Drainage system mapping will be completed using GIS and includes the following activities: 
 

• Retrieval and research of District as-built plans. 
• Retrieval and research of municipal drainage system plans. 
• Identification of stormwater outfall locations. 
• Delineation of drainage area boundaries as defined in the Cooperative Agreement for 

stormwater outfalls. 
• Creation of system base mapping using GIS digital aerial photography. 
• Coordination with the City of Madison to use completed City mapping data. 
• Inventory attribute data for the District’s drainage systems and add the data to the GIS 

database. 
• Field surveys for incomplete drainage system information. 

 
Field screening of stormwater outfalls for illicit discharges will follow established WisDOT 
procedures.  The consultant must notify the DNR of the illicit discharge within 24 hours of the 
discovery of an illicit discharge. 
 
For more information, contact:  Brett Wallace  at 608.242.8021. 
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TRANSPORTATION DISTRICT 2 
 
Scope of Service Narratives: 
 
D2  1B 
Project ID: 1060-05-06 
Dual bridge design review contract 
Marquette Interchange 
Milwaukee County 
 
Scope:  Review preliminary and final plans, specifications, construction cost estimates, construction 
schedules, sequencing, staging and maintenance of traffic plans, as prepared by others for the 9 
dual designed bridges.  Plan reviews will be in accordance with the ASSHTO Standard Specification 
for Highway bridges (and appropriate Guide Specifications) and WisDOT Bridge Manual.  Work shall 
conform to standard engineering principles and practice.  The Review consultant will work and 
coordinate activities with the District 2 Marquette Team, Central Office and the bridge design 
consultants.  Members of this review team must be independent of the preliminary or final Marquette 
Interchange design teams.  Construction is scheduled to begin in 2004. 
 
This review contract shall include review of the preliminary and final plans for the 9 dual designs 
only.  The WisDOT Central Office Bureau of Structures shall review the remaining 44 bridge plans, 
which are expected to be conventional girder or slab structures as defined by the WisDOT Bridge 
Manual.   
 
Background:  The project limits are defined as follows:  CORE: The I-94 corridor from N. 26th Street 
to the Marquette Interchange,  the I-794 corridor from the Marquette Interchange to Broadway Street, 
and the I-43 corridor from West State Street to the south end of the Menomonee Valley high rise 
bridge.  NORTH LEG:  The I-43 corridor from West State Street to West Brown Street, and the 
entrance and exit ramps to West North Avenue.  The project limits include the replacement of the 
Plankington Avenue Interchange with access from the north and south, the 13th Street eastbound exit 
ramp, and the realignment of North 11th Street at Wisconsin Avenue. 
 
This project includes the new construction of approximately 53 bridges.  Nine of the upper level 
bridges with the core area require dual designs (trapezoidal steel box girders vs. segmental precast 
concrete box girders) (approximately 13,229 lineal feet) through the preliminary and final engineering 
phases.   
 
For more information about the dual bridge design review contract, contact David Nguyen at 
262.548.6725. 
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TRANSPORTATION DISTRICT 2 (cont.) 
 
Scope of Service Narratives: 
 
D2  2B 
Project ID: 1090-17-01 
I-43 
Moorland Road Interchange 
Waukesha County 
 
Scope:  Design project to be completed to 60%.  Project will include engineering for installation of 
ramp meters, additional lanes (including HOV lane), and improving tapers on the northbound (NB) on 
ramp.  Improve taper, add storage capacity and deceleration length to southbound (SB) off ramp.  
Reconstruct structures B67-107 and B67-108 (IH43 over Moorland Road).  New structures will be 
widened to allow for three thru lanes of traffic.  There is also a vertical clearance problem at 
Moorland Road which will need to be addressed.  Replace decks B-67-105 and B-67-106 (IH43 over 
Beloit Road) and widen decks to allow for three thru lanes and improved tapers of Moorland Road 
NB on ramp and Moorland Road SB off ramp.  
 
For more information, contact Doug Dembowski at 414.303.2391. 
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TRANSPORTATION DISTRICT 5 
 
Scope of Service Narratives: 
 
D5  1A   Open to all consultant firms 
Project ID: 1000-45-10 
District-wide Historical Review Master Contract 
Buffalo, Crawford, Jackson, La Crosse, Monroe, Richland, Trempealeau and Vernon Counties 
 
Project Scope: 
 
The project scope is to conduct historical reviews and research and prepare reports necessary for 
compliance with Section 106 of the National Historic Preservation Act.  These reports shall follow the 
methodology and format specified in the U.S. Secretary of the Interior’s "Archeology and Historic 
Preservation;  Secretary of the Interior’s Standards and Guidelines" and the Wisconsin State Historical 
Society, Historic Preservation Division’s "Architecture/History Survey Report Specifications for 
Compliance-Driven Surveys.   
 
Work to be completed by the Consultant: 
 

1. “Reconnaissance surveys” to determine if structures potentially eligible for the National 
Register of Historic Places (HRHP) are present within the “Area of Potential Effect” of projects. 
 Research shall be documented on an Architecture/History Survey form (DT 1446  97) 

 
2. “Determination Of Eligibility” documents for potentially eligible properties.  The consultant 

shall research specific properties, identified in the Reconnaissance Surveys as being 
potentially eligible for the National Register of Historic Places and complete a copy of State 
Historical Society of Wisconsin Determination of Eligibility form HP-02-10 (6/1/94) for each 
potentially eligible property.  The research will follow the methodology and format and the 
National Register Bulletin No. 16, Guidelines for Completing National Register Forms.  Also, 
the research will be consistent with the methodology and format outline in the Department of 
Interior publication titled "Archeology and Historic Preservation;  Secretary of the Interior’s 
Standards and Guidelines;"  48FR4716-44742.  The reports and national register form shall 
be acceptable to the Federal Highway Administration (FHWA) and the State Historic 
Preservation Office (SHPO).  The reports and national register forms shall include maps and 
photographs as is appropriate.   

 
3. Make recommendations regarding effect and avoidance of effect on eligible properties and 

review projects in the field, as necessary.   
 
For more information, contact Robert Swartz, District 5 Environmental Coordinator 608.789.4611. 
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TRANSPORTATION DISTRICT 5 (cont.) 
 
D5  2A   Open to all consultant firms 
Project ID: 5200-07-02 
Cass St. Bridge, City of La Crosse 
Mississippi River Crossing, East Channel, B-300 
USH 14/61 
La Crosse County 
 
Project Scope: 
 
The project scope is to relocate any and all mussels located in the area of impact of four piers that 
are to be located in the waters of the Mississippi River for a new bridge crossing the main channel of 
the river and to monitor the mussels at the end of one month, one year and two years. 
 
Work to be completed by the Consultant: 
 

1. Prepare and implement a mussel relocation program in coordination with the US Fish and 
Wildlife Service, the US Geological Survey and the WisDNR and set up a pre-relocation 
conference meeting with all responsible parties to ensure that relocation activities are 
adequately coordinated. 

 
2. Obtain all necessary permits and coordinate relocation watercraft with law enforcement 

agencies, such as the U.S. Coast Guard, WisDNR, La Crosse County Sheriff’s Dept., City of 
La Crosse Police Dept., and other jurisdictions, to enhance the safety and efficiency of the 
relocation and quality assurance teams while working on the river.   

 
3. Provide a qualified malacologist to relocate all Higgins’ eye pearlymussels (Lampsilis higginsi) 

and other mussel specimens found within the Cass Street Bridge Project impact area 
(approximately 11,536 sq. ft.) according to the approved mussel relocation protocol. 

 
4. Locate suitable mussel habitat for relocation (i.e. stable substrate, sufficient flow, available 

fish host, similar mussel community, low zebra mussel density, low recreational and 
commercial navigation traffic) near the impact area. 

 
5. Monitor the mussel relocation according to an approved protocol and monitor at the end of 

one month, one year and two years. 
 

6. Provide a report on the results of the mussel relocation project within three months of the 
conclusion of each monitoring period. 

 
For more information, contact Robert Swartz, District 5 Environmental Coordinator 608.789.4611. 
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TRANSPORTATION DISTRICT 8 
 
D8  1C   
Project ID: 8360-01-00 
 
CONCEPT DEFINITION REPORT Wisconsin Department of Transportation District 8 
DT1627     99 
   
WisDOT Project ID Number 
8360-01-71  

Form Preparation Date 
August 8, 2001  

Highway or Local Road Name 
East River Road  

Hwy No/Letter 
Local  

County 
Burnett  

Length 
28.3 feet  

Project Limits/Title 
Trade River Bridge  

Functional Class 
Local Road  

Current ADT 
N/A  

Project Description/Location (Sec-Twn-Range) 
Town of Anderson 
Sec. 34,35 T37N R19W  

Is Roadway on the National Highway System (NHS)? 

� YES      X NO 

Roadway Condition 
Pavement: N/A 
 

Type 
  

Width 
  

Year 
  

 Pavement  Serviceability Index (PSI) 
  

Pavement Distress Index (PSI) 
  

International Roughness Index (IRI) 
  

Shoulder: Type 
  

Width  
  

Year 
 

Substandard 
Alignment: 

Horizontal 

� YES     � NO 

Vertical 

� YES     � NO 

Accident Rate 
  

Structure Condition 
Bridge: 
  

Number 
  

Type 
  

Year Constructed 
 

 Existing: P-07-0050 Single span steel 
deck girder 

1925 

 Proposed: B-7-51   

 Clear Roadway Width 
15.0 feet  

Sufficiency Rating (SR) 
41.4  

Rate Score (RS) 
70.5 

Justification for Project—Describe Why Project Is Needed 
 
The existing structure is structurally deficient and functionally 
obsolete. 
  

Proposed Improvement—Describe Scope of Work 
 

Replace the existing structure with a new structure that meets 
current standards. 
    

T H I S  P R O J E C T  I S  /  I S  N O T  L O C A T E D  I N  A  F L O O D  H A Z A R D  A R E A  
 
Environmental Document Type 
III pER  

Improvement Type 
Bridge 
Replacement 

Cost 
$165,000  

Program Year 
2003  

Local Approving Authority 
Burnett 
County  

Local Participation 
20%  

Date Approved 
July 27, 2001  

Access Control 
None  

Information Below to Be Completed by the WisDOT District Office 
Design ID  
  

Related ID’s 
  

PMSID 
  

Program 
2053  

Project Supervisor 
Richard Washkuhn   

For more information, contact Julie Peterson at 715.488.2735. 
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Open to all consultants 
D8  1A 
Project I.D. 1180-42-00 
36th Ave. – Bear Trap Road 
USH 2   Ashland County 
 
Project I.D. 1180-45-00 
Bear Trap Road – Odanah 
USH 2   Ashland County 
 
The work consists of field surveying services for aerial mapping, r/w plat development, and design 
for the subject projects.  Services shall include establishing vertical control, locating highway 
centerline, running stationing, establishing elevations for all previously set aerial control targets, 
research and recovery of existing USPLS corners, collecting field data such as property pins, 
underground utilities, drainage structures, and wetland limits, and field survey of areas that can’t be 
determined by aerial mapping (obscure areas).  WisDOT will be establishing horizontal control 
throughout both projects to enable the use of GPS/RTK equipment.  The Consultant shall prepare a 
Wisconsin Summary Index.  All work shall be completed and all data shall be forwarded to WisDOT 
according to standards provided in the WisDOT Facilities Development Manual. 
 
Horizontal Control:  Wisconsin County Coordinate System 
 
Units of Measure:  English (feet) 
 
Obscure Areas:  5-10% of the project for estimating time 
 
 Project 1180-42-00 Project 1180-45-00 
Number of T targets 6 6 
Number of V targets 10 12 
Number of USPLS corners Approximately 25 Approximately 24 
 
T targets require both horizontal and vertical data. 
V targets require only vertical data. 
 
Data for mapping must be completed by January 1, 2003. 
All survey data must be completed by March 1, 2003. 
Contract complete June 1, 2003. 
 
For more information, contact Mary Jorgenson at 715.392.7882. 
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TRANSPORTATION DISTRICT 2 /BUREAU OF AERONAUTICS (BOA) 
 
Scope of Service Narratives: 
A Special NOI is available for this solicitation and is due June 21st. 
D2/BOA-1B  Joint Highway / Airport project   
Project ID: 1410-03-01 (Highway) 
  0766-54-08 (Airport) 
 
General Information: 
It is the intent of WisDOT to award this combined design project to one firm and execute separate 
engineering contracts for the highway and airport work elements. The highway contract document used for 
this project is the 2 Party Design Engineering Services dated June 10, 1998 located at 
http://www.dot.state.wi.us/dbm/bfs/caucontr.html. The airport contract document used for this project is the 
Contract for Design Consultant Services dated June 28, 2001 located at 
http://www.dot.state.wi.us/dtid/boa/business.htm.  This selection process may be used for construction 
related contracts related to the project.  
 
Project details are presented in the Preliminary Environmental Assessment available for review online at 
http://www.dot.state.wi.us/dtid/boa/index.htm.  
 
Highway Scope: 
The highway project will widen approximately 2 miles of STH 33 to 4 lanes and relocate the highway to 
accommodate airport expansion.  The highway shall have a rural 4-lane divided cross section. The cross 
section transitions on the west end from a 5-lane urban section, with two way left turn lane, and narrows on 
the east end to a 2-lane rural section.  
 
Airport Scope: 
The airport project will construct a new 5,500-foot primary runway. A full parallel taxiway and approach 
lighting is included to facilitate full precision approach capability. The project will also provide additional 
aircraft parking apron, hangar expansion, and other support facilities.  
 
Project Schedule: 
Authorization to proceed with design services is anticipated for September 2002. The real estate relocation 
order is scheduled for October 2003. The submittal date for draft plans, specifications, and estimates is May 
2005. 
 
Work to be completed by the Consultant: 
Work to be completed by the consultant includes: preliminary and final design, wetland mitigation and 
environmental permits, subsurface investigations, pavement type selection report and FAA pavement design 
forms, design study report, agency and utility coordination, public involvement, hydraulics/hydrology and 
roadway drainage design, property surveys, right-of-way plat and property plan sheet, traffic control/staging 
plan, plan preparation, obstruction surveys, quantities, estimate, and special provisions. 
 
For more information about the highway project, contact Aziz Aleiow at 262.548.6430. 
 
For more information about the airport project, contact John Espie at 608.267.3621. 
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